ITEM
NUMBER

*%

109200000
303050411
607100550
618030020

GRADING

104030010
104040030
104040040
104040114
105080300
201110005
201120000
201130000
201130005
202020020
202020040
202020041
202020050
202020130
202020136
202020140
202020340
202020354
202020540
203020100
203020200
203020225
203020240
203020250
203020278
203020280
203020310
203020350
203020375
203030000
203030100
203030150
203080100
205010000
207010625
210020000
210020010
210020150
210200000
211050010
211050030
211050040
211050050
211050060
211050080
211050085
211050090
211050100
211050110
301020161
613100310
613100330
621012080
621013010
62101307Q
622010075
622011081

MONTANA OEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

ADOITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION
NOT IN TABLE =*=»

MOBILIZATION

STKPL COVER MATL 3/8 IN GR&4A
FENCE-TEMPORARY

TRAFFIC CONTROL-FLAGGING

AND RELATED ITEMS

MISCELLANEQUS WORK

DETOURS = CONSTRUCT & MAINTAIN
DETOUR =~ CONST, MAINTAIN & REM
CROSSOVERS~CONST, MAINTAINEGREM
CONSTRUCTION SURVEY CONTROL
CLEARING

GRUBBING

CLEARING AND GRUBBING
CLEARING & GRUBBING

REMQVE TREES

REMOVE STRUCTURE

REMOVE STRUCTURE

REMOVE STRUCTURES

REMOVE PAVEMENT

REMOVE CONCRETE PAVEMENT
REMOVE BITUMINOUS PAVEMENT
REMOVE BITUMINOUS CURB
REMOVE SIDEWALK

REMOVE MISCELLANEOUS ITEMS
EXCAVATION=UNCLASSIFIED
EXCAVATION=UNCLASS BORROW
EXCAVATION-STREET
EXCAVATION=-SPECIAL
EXCAVATION=~SPECIAL BORROW
EXCAVATION-DIGOUTS

DIGOUT REPLACEMENT

SPECIAL BORROW

SCALING

EMBANKMENT IN PLACE
DRILL/SHOOT

DRILL PRESPLITTING HOLES
LOAD,TRANSPORT & DISPOSAL
TOPSOIL~SALVAGING § PLACING
COMPACTION-ROADBED

SELECT BACKFILL
GRADER=-MOTOR

DOZER

BACKHOE 3/8-1/2 CU YD
OBLITERATE ROADWAY

DRILL PILE SHAFTS

TEMPORARY STEEL CASING

LEAN CONCRETE LAGGING PILE
STRUCTURAL PILE

CONC PILE CAP & CANTILEVER
TIEBACK ANCHOR

TIEBACK ANCHOR PERFORMANC TFEST
TIEBACK ANCHOR LOAD CELL
TIEBACK WALL

R E WALL REMOVAL & EXCAVATION
SELECTED SURF 3 IN GR 2
STONE FILL~-GABION

GABION MATTRESS STRUCTURE
RESET FJRE HYDRANT

ADJUST MONUMENT BOXES
ADJUST MANHOLES

GEOGRID

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/11/93
NO AVERAGE
PROJ  QUANTITY UNIT TOTAL COST PRICE

®
1 0.14 L SUM 7980.00 57000.00
1 2000.00 CU YD 14600.00 7400
1 2338,00 ROD 23380400 10,00
1 100.0C HOUR 2200400 22,00
47,560,00
A

126 1069400,00 UNIT 1069400.00 1.00
1 1.00 L SUM 25000.00 25000.00
1 1,00 L SUM 21420400 21420400
1 4,00 EACH 120000.00 30000.00
1 1,00 L SUM 10000.00 10000.00
1 13,50 ACRE 32400.00  2400.00
1 29410 ACRE 49470.00  1700.00
2 2,00 L SUM 12000.00  6000.00
5 164427 ACRE 120108.50  731.16
1 1,00 L SUM 6500400 6500400
7 7.00 L SUM 598048+43 85435.49
2 2.00 L SUM 14800,00  7400.00
4 4,00 L SUM 38556.00  9639,00
1 339,00 5Q YD 2373.00 7.00
1 14932,00 SQ YD 59728400 4400
2 14808,00 SQ YD 14808.00 1.00
1 4755,00 LN FT 9510.00 2400
1 1161,00 SQ YD 4644400 4400
2 2,00 L SuM 13400.09  6700.00
21  4213295.00 CU YD 7820802.29 1.85
11 551170.00 CU YD 1316215.72 2.38
7  59455,00 CU YD 341315.52 5.74
1 360,00 CU YD 15480400 43,00
2 720759.00 CU YO 1982087.25 2.75
10 90331,00 CU YD 447831.65 4,95
3 14112.00 CU YD 157722,00 11.17
2 16337,00 CU YD 12403950 7459
1 46501.00 SQ YD 360382.75 7,75
26  491987,00 CU YD 1802059445 3.66
1 10634,00 SQ YD 404092.00 38,00
2 11338,00 LN FT 23158.00 2.04
1 430,00 CU YD 43000,00  100.00
3 102920.00 CU YD 16068990 1.56
10 3611714.00 CU YD 1031849.87 0.28
3 40419.00 CU YD 256000460 6433
15 1215.00 HOUR 83555400 68476
1 60,00 HOUR 5400400 9000
1 60,00 HOUR 3300400 55,00
6 131,00 STA 22270.00  170.00
1 2200.00 LN FT 365200000 166400
1 1375.00 LN FT 41250400 30400
1 530,00 LN FT 37100.00 70.00
1 1670,00 LN FT 131930.00 79.00
1 425.00 CU YD 191250.00  450.00
1 53,00 EACH 132500.00  2500.00
1 3,00 EACH 3600.00 1200.00
1 6400 EACH 9000.00 1500400
1 3030,00 SQ FT 119685.00 39450
1 1,00 L SUM 40000.00 40000.00
1 141,00 CU YD 2467.50 17.50
1 7614.00 CU YO 730944400 96400
1 8440 CU YD 1848400 220400
1 2,00 EACH 6600.00 3300400
1 6.00 EACH 720.00  120.00
1 3,00 EACH 900.00  300.00
1 2317.00 SQ YD 5792450 2450
1 2317.00 SQ YD 3012.10 1430

CONST FAB~SEP/STAB-MED N-WOVEN

PAGE QQ01

AVG OF 3
LOW BIDS

45745.35
9430
Te46

13.66

le0C
16666467
18256433
33650400
17766467
2433.33
1591466
6583433
1212.48
4751.50
104299.92
7433.33
12859.63
9.00
3.08
1.90
1.88
3,92
8966.66
1.85
1.93
6.64
4Ge33
2485
8403
13.73
Te57
12.58
4019
66400
l.88
160400
1.39
0.27
6+01
7732
116466
68433
175.22
217.41
23.33
113.33
12477
56700
3241466
165G.00
2666466
45450
40980.00
17.50
101.00
225400
1566466
160.00
245400
275
1440
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ITEM
NUMBER

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF LOW BID PRICES ANO COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/11/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

NO

622011083 GEOTEX—SEP/STAB-HIGH N-WOVEN

207010300 FOUNDATION MATERIAL

1
622011091 CONST FAB=SEP/STAB~HIGH N<-WOVE 3
1
1

211010150 DESIGN & CONSTRUCT MSE WALLS

DRAINAGE=-INCLUDING MINOR STRUCTURES

202020358
202020468
203080100
207010010
207010020
207010200
207010300
207010350
301020220
304010000
551020030
551020120
551020150
601010930
601010970
601011942
601013105
601013140
602010010
602010030
602015000
603010037
603010040
603010048
603010056
603010064
603010066
603010068
603010076
603010080
603010092
603010100
603010160
603010162
603010176
603010180
603010190
603010214
603010268
603010276
603010234
603010238
603010292
603010296
603010380
603010424
603010512
603010518
603010522
603010532
603010536
603010554
603010556
603010558
603010574
603010578
603010596
603010610
603010614
603010650

PLUS

CEMENT GR
MORTAR PA

PIPE-WELDED STEEL 16 IN
PIPE~-WELDED STEEL 24 IN
POLYSTYRENE BEAD BOARD 2 IN
WATER MAIN LOWERING

WATER VALVE REHABILITATION
REMOVE PIPE CULVERTS

RELAY PIPE CULVERT

INSTALL PIPE CULVERT

DRAINAGE
ORAINAGE
ORAINAGE
ORAINAGE
DRAINAGE
DRAINAGE
ORA INAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
ORAINAGE
DRAINAGE
ORAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
cSP 12 IN
CSP 15 IN
CSP 18 IN
csP 24 IN
CSP 24 IN
CSP 30 IN
CSP 30 IN
csP 30 IN
CSP 36 IN
CSP 36 IN
CSP 42 IN
CSP 48 IN
csP 48 IN
CSP 60 IN

& ABANDON HWELLS

REMOVE DRAINAGE STRUCTURES
TOPSOIL=-SALVAGING & PLACING
EXCAVATION-CULVERT
EXCAVATION-TRENCH

BEDDING MATERIAL
FOUNDATION MATERIAL

FILTER MATERIAL NO 2

SAND SURF 1/2 IN GR 4
PORTLAND CEMENT
CONCRETE=-CLASS 0D 1

out
TCH

PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE

0064
0064
D064
0.064
0079
Q«064
O«064~-A BIT
0.079
0+064
0079
0064
Q0e064
0079
0.109

N

™

>

15
18
24
30
42
36
48
60
66

IN=INSERT
IN
IN
IN
IN
IN
IN
IN
IN
84 IN
96 IN
ARCH

ARCH

ARCH

ARCH

ARCH

ARCH

18 IN
24 IN
30 IN
36 IN
42 IN IRR

48 IN IRR

ARCH 58 IN IRR
ARCH 95 IN IRR

- N

36
40
51

IN
IN
IN
58 IN
T2 IN
128 IN
IRR
IRR
IRR
IRR

o
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PROJ

QUANTITY

13333.00
119054,00
500.00
1.00

8

1.00
9.00
25242.00
22915,00
221,00
6713,00
35.00
1928.00
2008.00
4332,00
577450
17.00
100.00
149,00
204400
240,00
1.00
38.00
5565,00
1120,00
200,00
66,00
14898,00
17164,00
3427.00
364,00
970.00
110,00
312,00
350,00
162,00
140,00
408,00
54,00
164,00
18,00
18,00
178.00
1188,.,00
998,00
530,00
170,00
272,00
154,00
156,00
126,00
36,00
788,00
4516,00
2582,.,00
1406.,00
122,00
96,00
132,00
274.00
166,00
36,00
454,00
64,00
64,00

CONTRACT PLANS SECTION

UNIT

SQ YD
SQ YD
CU YD
L SUM

EACH
EACH

TOTAL COsST

10133.08
108231.95
11500.00
392000.00

20,969,081

$35.00
4500.00
44173.50
154676.00
50741le41
103550.82
122.50
21208.00
38392.96
331398.00
320868.10
6800.00
22500.00
1540400
13260.00
9600.00
23000.00
19000.00
54059.00
39963.,00
3600400
5280.00
300845.Q0
467202.90
142934436
22790.88
54079.10
10434460
35564456
35700400
17496400
9800.00
25296.00
259200
10363.20
1692.00
2160.00
28480.00
38352.80
29339.00
20798400
10070.00
14086.88
8938.16
16848.00
11970.00
720400
16380.00
120369.00
79474.00
35150.00
4032.00
3840.00
4026.00
10320.00
6142.00
2016.00
23048.00
3968400
4352.00

AN

AVERAGE
PRICE

Q.76

Q.90
23.00
392000.00

«56

935,00
500,00
1.75
Ge T4
12,02
15,42
3.50
11.00
19.12
76450
555461
400.00
225.00
11.00
65.00
40,00
2300Q.00
500.00
9.71
35,68
18.00
80.00
2019
27.21
41470
62461
55.75
94486
113.98
102.00
108.00
70.00
62.00
48400
63419
94400
120.00
160.00
32.28
2939
39.24%
59423
5179
S804
108.00
95400
20.00
20.78
26465
30.78
25400
33.04
40400
3050
37.66
37.00
56400
50«76
62.00
68,00

PAGE 0002

AVG QF 3
LOW BIDS

1.03

C.87
20.33
412833434

978433
430.00
1463
627
12.94
17.23
16416
13.33
20.87
83.33
578.28
616466
301,66
37.00
65430
24400
13666467
938433
831
39.11
20.87
62.33
20.80
28452
43,30
6lel4
57622
88.62
111,03
59.33
124,00
102.00
68,00
55400
65442
109.66
147.33
193.33
31.25
30434
44457
77.53
60459
66401
115466
141666
20400
22.18
2Te46
36420
31.33
4016
3766
35433
4397
46400
62400
60.86
59400
8833



ITEM
NUMBER

603010653
603010680
603010702
603010706
603010710
603010722
603010728
603010736
603010738
603010739
603010750
603010754
603010756
603010758
603010780
603010815
603010837
603010920
603010945
603011035
603011250
603011448
603011482
603011585
603011685
603011829
603011895
603012015
603012030
603012045
603012143
603012149
603012265
603012358
603012389
603012500
603012530
603012555
603012565
603012575
603012645
603012690
603012705
603012800
603012805
603012835
603012840
603012875
603012880
603012910
603012935
603012955
603013080
603013097
603013208
603013217
603013322
603013325
603013365
603013419
603013455
603013465
603013475
603013490
603013492
603013495
603013497
603014330
603014332

csp
cse
cse
csp
csp
csp
cse
csep
csp
cse
cse
cse
csp
cse
csp
csp
csp
cse
csp
cse
cse
CSPA
cse
ssPpP
sspPP

SSPP

SSPP

SSPP
SSPP
SSPP
SSPP
sspp
SSPP
ARCH
ARCH

RCP

RCP
RCP
RCP
RCP
RCP
RCP

CONCRETE UNDERPASS-REINFORCED

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF LOW BID PRICES AND COMPUTATION QF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/7171/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

60 IN 0e109=BIT~INSERT
72 IN Q.138
84 IN O.168
96 IN 0.079
96 IN Q+079-A BIT
108 IN 0.109-A BIT
120 IN 0.109-A BIT
132 IN 0.109~A BIT-INSERT
168 IN 0,109
IR 8 IN 0.064
IR 18 IN 0,064-A BIT
IR 24 IN 0,064
IR 24 IN 0,064-A BIT
0,079
0.064
0.064
0.,064-A BIT
SLOTTED 12 IN Q.064
ARCH 17 IN 0,064
ARCH 42 IN 0,064
ARCH 87 IN 0.079
ARCH IR 71 IN 0,138
ARCH IR 81 IN 0.109
84 IN 0,109
108 IN 0.109
150 IN 0.109
180 IN .168
ARCH 8 FT 7 IN
ARCH 8 FT 10 IN
ARCH 9 FT 6 IN
ARCH 11 FT
ARCH 12 FT
ARCH 15 FT
VEH UNDPSS
VEH UNDPSS
12 IN CLASS
18 IN CLASS
24 IN CLASS
24 IN CLASS
24 IN CLASS
36 IN CLASS
48 IN CLASS
48 IN CLASS
IRR 12 IN CLASS
IRR 12 IN CLASS
IRR 18 IN CLASS
IRR 18 IN CLASS
IRR 24 IN CLASS
IRR 24 IN CLASS
IRR 30 IN CLASS
IRR 36 IN CLASS
IRR 42 IN CLASS
SYPHON 36 IN CLASS 3
SYPHON 42 IN CLASS 4
ARCH 28 IN CL 3
ARCH 36 IN CL 3
ARCH IRR 73 IN CL 2
ARCH IRR 73 INCL 23

«109
109
«109
10 IN .138
4 IN 109
10 IN .109
146 IN .109
178 IN 109

MNNSFUNNN

NNNWNUNWN

PIPE-POLYETHLENE 24 IN
PIPE~-PY CHLORIDE 4 IN
PIPE~PV CHLORIDE 8 IN
PIPE~PV CHLORIDE 12 IN

CORR PLASTIC PIPE-4 IN

CORR PLASTIC PIPE-4¢ IN PERF.
CORR PLASTIC PIPE-6 IN

CORR PLASTICPIPE-6 IN PERF,
CANAL GATE-24 IN

CANAL GATE=-30Q IN

NO
PROJ
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QUANTITY

112.00
96,00
44400

272.00
94.00

416.00

196.00

260.00

100.00
22,00

173,00

116.00

200.00

168.00
76.00

166,00

132,00
60.00
80.00
70.00

160,00
66.00

312.00
90.00
18.00
34.00
20.00

130.00
18,00
24,00

192.00

192,00

104.00

150.00

148,00

596,00

1458.00
1242,00

374,00
22,00

132.00

130.00
72.00

346,00

554.00

532,00

278.00

496400
22,00

132,00

1444,00

110.00

326,00

234,00

350.00

106.00
10.00
78.00
88.00

516.00

661.00

160.00

353,00
50.00

400.00
40.00
36.00

2.00
1.00

CONTRACT PLANS SECTION

UNIT

TOTAL COST

15008.00
8556400
7568400

36899.52

11468400

61568400

34300.00

73580400

42000.00

440.00
4245,42
4664.00
4800.00
55644400
4560.00

14276400

14807.76
3240.00
3520.00
3570.00

16000.00

10956.00

47112.00

1980Q.00
4500.00
901G.00

13000.00

45216460
6804.00
8184.00

72656464

70110.72

43598,88

36000.00

44400.00
8940.00

28744.50

39277.50

13266.00

770.00
8262.00

13352.00

10332.00
8650.00

20134,.,00

14250.00
9174.00

20780.00
2120.00
5280.00

96748.00

12980.00

26080.00

28080.00

16800.00

12720.00
2600.00

16692.00

17600.00

16512.00

495.75
8800.0C

14218.84

250.00
2400400
236400
212.40
4Q00.00
2500.00

AVERAGE
PRICE

134,00
89,12
172.00
135466
122.00
148,00
175400
283,00
420.00
2000
24454
4Q.20
24,00
33.00
60.00
86400
112.18
54.00
44400
51.00
100.00
166400
151.00
220400
25000
265400
650400
347482
378,00
341.00
378+.42
365.16
419422
24000
300.00
15,00
19.71
31462
35.47
35.00
62+59
102,70
143,50
2500
36434
26.78
33.00
41489
96436
40.00
67.00
118.00
80.00
120.00
484,00
120.00
260400
21400
200400
32.00
0e75
55.00
40,28
500
6400
590
590
2000.00
2500.00

PAGE 0003

AVG OF 3
LOW 8IO0S

178.66
107.92
260451
128455
116490
155,75
175.08
324433
400.33
23433
23.18
35,90
28406
29466
59.66
87.00
114,72
74,66
56495
51e51
87433
167.00
152.66
219,33
271400
305.00
685400
290460
306400
345.33
343,80
331.72
394,74
326466
375.00
14.48
19.80
37.67
32423
37.66
68493
99413
144.16
26013
48.12
2760
33.99
41420
97.06
45400
68481
112.66
75433
113,33
53.4%
138.33
311.66
171.33
204.33
35462
11.58
37.20
27.09
4e50
600
4C .80
5.41
1569.33
2207.00



ITEM
NUMBER

603014335
603015002
603015280
603016003
603016004
603016042
603016089
6030160990
604010035
604010045
604010065
604010085
604010105
604010200
604010205
604010207
604010210
604010212
604010220
604010235
604010240
604010307
604010320
604010355
604010360
604010520
604010531
604010560
604010606
605010120
605010440
605010490
605010737
609010200
609010300
613100030
613100040
613300050
615010450
615010580
621011010
621011120
621011185
621011206
621012031
621012057
621012080
621012110
621013060
621013070
621013086
621013110
621013130
621013150
622010120
622011010
622011020
622011Q22

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERICD JAN 1993 THRU DEC 1993

12/11/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

DISTRIBUTION CAP W/PIPE STUB
IRRIGATION TRANSITION
EMBANKMENT PROTECTOR 24 IN
SPECIAL INSTALLATION OF PIPE
SPECIAL INSTALLATIGON OF PIPE
STEEL CASING 18 IN 0.250
CLEAN CULYERT PIPE
CLEAN CULVERT PIPE
MANHOLE~-48 IN TYPE
MANHOLE=48 IN TYPE
MANHOLE=-60 IN TYPE
MANHOLE=84 IN TYPE
MANHOLE~-108 IN TYPE 3
INLET=STD DROP-TYPE 1
INLET=-STD DROP-TYPE 2

DRAINAGE STRUCTURE - TYPE 2
INLET=STD DROP-TYPE 3
INLET=STO DROP-TYPE 4
INLET-DROP-SPECIAL DESIGN
INLET-CURB TYPE 1

INLET-CURB TYPE 2

INLET COVER 18 IN TYPE 3

INLET COVER 24 IN TYPE 2

INLET COVER 36 IN TYPE 2

INLET COVER 36 IN TYPE 3

COMB MANHOLE & DROP INLET 48IN
COMB 48 IN T 3 MH-T 1 CURB INL
MODIFY MANHOLES

INLET-GRATE

CSP UNDERDRAIN 12 IN 0.064
CORR PLASTIC UNDERDRAIN 6 IN
PIPE~PV CHLORIDE 4 IN PERF
EDGE DRAIN 12IN X 1IN

CURB & GUTTER-CONC

MOD CURB & GUTTER W/SLOT DRAIN
RIPRAP=CLASS 1 RANDOM
RIPRAP~CLASS 2 RANDGCM

BANK PROTECTION-TYPE 3

DITCH LINER-CONCRETE

TRASH GUARD

REMOVE MANHOLES

REMOVE DROP INLETS

PLUG AND ABANDON MANHOLES

CAP 4 IN WATER LINE

RESET CURB STOP

RESET HEADGATES

RESET FIRE HYORANT

RESET DROP INLET

ADJUST FIRE HYDRANT

ADJUST MANHOLES

ADJUST MEDIAN INLET

ADJUST VALVE BOXES

ADJUST CURB STOP & WATER LINE
ADJUST WATER MAIN

DRAIN AGGREGATE

CONST FAB - DRAINAGE = LIGHT
CONST FAB ~ DRAINAGE - HEAVY
GEOXTILE ~ DRAINAGE - HEAVY

W W

FOUNDATION COURSES

105080100
210020170
301020301
301020303
301020310
301020311

BLUETOS. STAKING

TEST TRAILER~-TRANSPORT & SETUP
BASE COURSE 1 1/2 IN GR 6A
OPEN GRADED BASE COURSE

BASE COURSE 2 IN GR S5A

BASE COURSE 2 IN GR SA

NO
PROJ
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QUANTITY

1.00
8.00
204,00
204,00
1.00
196,00
32,00
3007.00
3.00
16,00
3.°°
1,06
1.00
18.00
1.00
1,00
4400
21.00
2,00
3.00
13,00
1 .OO
4,00
1.00
2,00
1.00
1.00
3.00
2.00
76.00
940.00
187.00
7700.00
12399.00
10.00
148.00
331.00
3.00
4068,00
1.00
5.00
16.00
1.00
1.00
1.00
2.00
7.00
1.00
2,00
105.00
27.00
151.00
14,00
1.00
298.00
675,00
2123.00
316400

c

240,16
232,00
122096.00
4273.00
101396400
776535.00

CONTRACT PLANS SECTION

UNIT

EACH
LN FT
LN FT
LN FT
L SUM
LN FT
EACH
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L SUM
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

CR MI
MILE
cU YD
cU YD
TON

cU YD

AVERAGE
TOTAL €OsT PRICE
1200.00 1200.00
4000.00 500.00
6120.30 30,09
23256430 114,00
8200409 8200.,00
9800402 5000
27410.00 856456
34334,50 11,41
690Q.90 2300400
28950400 1809.37
7400.09 2466466
3600400 3600.07
8500.,00 8500.00
29588486 1643.82
2800.00 2800400
3150.00 3150.00
620000 1550.00
29600.00 1409.52
1600.00 800,00
5789.64% 1929,.88
19500.00 1500.00
1600.00 1600.09
4200.00 1050.00
230Q.00 2300.00
4600.00 2300.,00
2300.00 2300.,00
2265452 2265452
3000.00 1000.00
800.00 400,09
3496.00 46400
7520400 8.00
4114400 2200
12950400 le68
138921.08 11.20
750400 7500
1480400 10.00
3310.00 10.00
72.300 244,00
85428400 2100
520400 520400
2380.00 476.00
807Q0.08 504.38
560400 560.00
25000 250400
400.00 40C.00
1000.00 500490
13000.00 1857.14
900.00 900,00
880.00 440.00
34893.76 332432
8500.00 314.81
25434.10 168443
26600.00 1900.00
11000.00 11000.00
3926450 13.17
964420 le42
4246.00 2.00
79000 2.50
4,877,379.50
348134460 1449.59
2370.00 10.21
1828454,72 1497
T4T77.50 17.50
80449992 T.93
752487154 9469

PAGE 0004

AVG OF 3
LCW BIDS

501.33
600.00
28400
113.00
1340G.00
54416
745405
12.80
2675641
1764,.,97
2324457
3774467
7366467
13854.15
3006405
3116.67
1507.80
1335,.18
1184.38
1743.29
1423.75
1533.33
1466466
2169.00
2202.33
2234405
1921 .84
1733.33
407.35
54.00
T.24
34.33
2495
11.21
59.06
22466
19.33
T4466
19.50
506467
677400
306456
3520400
530.00
287.50
516466
2101.42
842440
T71.66
3%90.62
287465
187469
1940400
11680400
26402
1e56
l.71
3.00

1577.51
20432
15.00
18449

Fe27
1012



A2
A2

ITEM
NUMBER

3010290336
301020416
301020520
301020521
301020538
301020600
304010010
304010012
402020326
622011083
622011091
622011100
301020311
301020521

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM OESCRIPTION

BASE COURSE 4 IN GR 2A
SHOULDER GRAVEL

TOP SURF 3/4 IN GR 2A

TOP SURF 3/4 IN GR 2A

TOP SURF 1 IN GR 28

BLOTTER MATERIAL

BASE-CEMENT TREATED
BASE-CEMENT TREATED=-PULVERIZED
EMULSIFIED ASPHALT RS-2
GEOTEX-SEP/STAB~HIGH N~-WOVEN
CONST FAB~SEP/STAB-HIGH N-WOVE
CONST FAB-SEPE&STAB V-HIGH WOVE
BASE COURSE 2 IN GR 5A

TOP SURF 3/4 IN GR 2A

RIDING SURFACES

105080100
202020130
202020155
203080100
204010165
210020170
210020180
301020268
301020521
301020525
301020526
301020538
301020600
301020601
301020621
301020703
301020712
301020717
301020730
304010000
311010150
311010175
401020010
401020020
401020030
401020036
401020040
401020044
401020050
401020080
401020087
401020088
401030100
402020004
402020005
402020030
402020035
402020047
402020049
402020050
402020057
402020105
402020120
402020300
402020305
402020360
402020362
402020370
402020372
402020430

BLUETOP STAKING

REMOVE PAVEMENT

REMOVE BITUMINOUS SURFACING
TOPSOIL-SALVAGING & PLACING
RESHAPE EXISTING ROADWAY

TEST TRAILER-TRANSPORT & SETUP
POWER & BLOCKING FOR TEST TRL
TRAFFIC GRAVEL

TOP SURF 3/4 IN GR 2A

TOP SURF 3/4 IN GR 3B

TOP SURF 3/4 IN GR 3B

TOP SURF 1 IN GR 2B

BLOTYER MATERIAL

BLOTTER MATERIAL

BLOTTER MATL 3/4 IN GR 2A

AR SURFACING-SAMI

COVER MATERIAL GRADE 5A

COVER MATERIAL GRADBE 4A

COVER MATERIAL 1/2 IN GR 2A
PORTLAND CEMENT

HYDRATED LIME-FURNISH

HYDRATED LIME-HANDLING

PLANT MIX BIT SURF GR A

PLANT MIX BIT SURF GR B

PLANT MIX BIT SURF GR C

PL MIX BIT SURF GR D PLYMR MOD
PLANT MIX BIT SURF GR D

PL MIX BITUM SURF LARGE STONE
PLANT MIX BIT SURF

RECYCLED PLANT MIX SURF
REPROFILE ASPHALT PAVEMENT
PRECOATED AGGREGATE

AR PMBS-GG

ASPHALT CEMENT AR-SAMI

ASPHALT CEMENT AR-GG

ASPHALT CEMENT 85-100

ASPHALT CEMENT 85-100 MODIFIED
ASPHALT CEMENT 120-150 SAM
ASPHALT CEM, 120-150 POLY-MOD.
ASPHALT CEMENT 120-150
PLANT MIX POLYMER MQD.
LIQUID ASPHALT MC~-70
LIQUID ASPHALT MC-250
EMULSIFIED ASPHALT SS-1H
EMULSIFIED ASPHALT S§5-1
EMULSIFIED ASPHALT CRS=2
EMULS ASPHALT CRS=2 LATEX MOD
EMULS ASPH=HIGH FLOAT HF-100
EMULS ASPH HWF-100 POLYMER MOD
ANTI=-STRIPPING AGENT

ASPHALT

12/17/93

NO
PROJ
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QUANTITY

23484,00
7763.00
45138.00
15789,.,00
8485,00
456,00
275963,00
26763%9.00
228,00
104454,00
23993,00
48584.,00
3648.,00
2668.,00

D

9.20
2666.,00
1422.,00

19831.00

2,80

3538.00

11.00
65C0.00
4395.00
10675.00
4688,00
29896,00
3841,.00
570.00
523,00
1785,00
49798.00
T6478,00
2347,00
8943,00
2185489,.5Q
22537.50
74038,00
736208.00
420,00
66189,00
463990,00
83686.00
13545.00
41524.,00
659199.00
10861.00
8204.00
361.00
658400
52359,00
2313.00
349.00
3006400
9691.00
20971.00
2575.10
10.00
6949.,00
658500.,00
3166400
6988,00
2397.00
3305.00
11206.00

UNIT

CU YD
cU YD
TON

cU Yo
cu Yo
TON

$Q YD
sQ YD
TON
sQ
SQ YD
sQ YD
cu
cCU YO

CR MI
SQ YD
SQ YD
cuU YD
MILE
MILE
L SUM
Cu YD
cu Yo
TON

cu YD
CU YD
TON

cU Yo
cU YD
TON

TON
TON
TON
UNIT
TON
TON
TON
TON
TON
TON
TON
TON
TON
SQ YD
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
GAL
GAL
TON
TON
TON
TON
LB

TOTAL COST

244233.60
49001.49
251905.15
982146449
94884.00
4560.00
1435562.11
382723.77
32490.00
88785.90
39588445
24777.84
87552.00
70702,.,00

144372,020.99

13110.00
15768.50
10522.80
39662.00
8400400
26242,00
10551.00
47750.00
98084400
76823.10
107127.00
179376.00
35156432
7125.00
14644.00
53550400
1045165415
1585388495
51634.00
831699.00
2185489.50
109538.38
1079356.00
9340448435
22824.80
584780.00
5542517.75
854434406
128677.50
363335.00
1136320.60
260962.00
98448400
115520.09
210560400
6114401.96
555120400
143090.00
730458.00
1232843.43
4499029.00
375560496
2800.00
6100.10
433779.63
472917.00
1400780.75
406771.67
65246900
9803,00

/

AVERAGE
PRICE

10440
631
5«58

12.95

ll.18

10.00
6497
le43

142450
0.85
1.65
Qs51

24400

26450

1425.00
5.91
Te40
2400

300Q.40
Tesl

959.18
Te34
22031
Tel9
22.85
6400
9.15
12,50
28.00
30.60
20.98
2073
22.00
93.30
1.00
4.86
14457
12,68
S4el4
8.83
11.94
10.21
9450
875
1.72
24402
12.00
320440
320.00
11677
240400
410400
243.0C
127.21
214453
145,84
280.00
0«87
Q.65
149.37
200445
169,70
197.41
C.87

PAGE 0005

AVG OF 3
LOW BIDS

9.88
S5¢40
6416
13.87
11.11
15.16
6669
1.27
172416
l.05
le4l
140
29466
33.50

1380400
be34
ly.80
1.76
2666466
Beu?
1047403
Ba76
23.38
T«55
23459
8433
11.73
11.83
16433
26488
20493
21.40
24433
93.G9
1.00
4+88
14,37
13.17
52455
Fe43
11.42
1076
990
9616
1.83
25.44%
12.76
289,33
329,70
119.46
22966
406466
239.33
126416
218.81
16l+24
290400
Lel9
Q65
146660
204465
168435
204,68
l.01



*

A2
A2

ITEM
NUMBER

402020475
402020480
402020502
4030102390
411010000
411010110
411011007
411011015
411011050
411011100
501010175
501010350
620017000
301020717
401020040

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADOITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

RECYCLING AGENT

CRACK SEALING

CRACK SEALANT

CRACK AND SEAT

COLD MILLING

COLD MILLING CONCRETE

COLD MILLING 0,075 FT

COLD MILLING 0,15 FT
PAVEMENT PULVERIZATIGON
COLD MILLING OeGeFoeCo

PCCP 9 IN

PCCP JOINT & CRACK SEALING
TEMPORARY PAVEMENT MARKINGS
COVER MATERIAL GRADE 4A
PLANT MIX BIT SURF GR D

ROADSIOE DEVELOPMENT

202020356
202020358
202020360
202020473
551020020
551020200
557010112
603013455
608010020
608010050
608010164
609010030
609010160
609010175
609010200
610010100
610010125
610010130
610100150
610100160
610100244
610100275
610100575
610100650
610100740
610400019
610410010
610410020
610500030
610501017
610501018
610507010
610508025
610508026
610508030
610508040
610508050
610508060
610510005
610512010
610513025
610513950
610513100
610513200
610514000
610514010
610514015
610514020
610514030

WELL ABANDONMENT
PLUG & ABANDON WELLS

REMOVE MEDIAN CURB

REMOVE GNO WTR COLLECTION SYTM
CONCRETE=CLASS AD
CONCRETE - MISC.
HANDRAILS

PIPE-PV CHLORIDE 4 IN
SIDEWALK-CONCRETE & IN
SIDEWALK-CONCRETE 6 IN
CONCRETE STEPS

CURB-CONC MEDIAN TYPE A
GUTTER-CONC VALLEY

GUTTER-CONC VALLEY 8 IN

CURB & GUTTER-CONC

TOPSOIL

TOPSOIL AND PREPARATION
FURNISH AND PLACE TOPSOIL
HYDRO SEEDING

HAND SEEDING

SEEDING & FERTILIZING

SEEDING & FERTILIZING

PLANTING BED CONDITIONING
PLANT MATERIAL

ALUMINUM EDGING

RETAINING WALL

WEATHER MONITORING STA-FURNISH
WEATHER MONITORING STA-INSTALL
CONST BALLFIELD AREA

COMFORT STATION RENOVATION
COMFORT STATION ADDITION
IRRIGATION SYSTEM

BENCH

PICNIC BENCH

PICNIC TABLES

PICNIC SHELTER ROOFING

GARBAGE CAN RACKS

TRASH RECEPTACLES

SANITARY SEWER SYSTEM

SITE DEMOLITION/GRADING

REHAB EXISTING WELL

WATER WELL

WELL PUMP STATION

PUMP HOUSE BUILDING
INTERPRETIVE SIGNS

TRAIL AND PLATFORM

TRAIL HEAD LINE PIT

STONE PIERS

BOULDERS

- CL DD

NO
PROJ
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QUANTITY

156954,00
329032.00
131613.00
387224.00
424883.00
400,00
8376.00
438060.00
152977.00
T46970.,00
11562.40
13897.00
15.00
2695.00
34698.00

E

1,00
1.00
1418.,00
1.00
9.00
379.00
1.00
255,00
7855,.,00
5018.80
1.00
315,00
96,00
385.00
15342.00
200.00
200.00
250,00
244,00
111.00
2.00
1.00
8890,00
1.00
720.00
85,00
1.00
1‘00
1.00
1.00
1,00
1.00
9.00
3.00
6.00
1.00
4.00
5.00
1.00
1.00
1.00
50.00
1.00
1,00
T7.00
914.00
1.00
16.00
85,00

CONTRACT PLANS SECTION

UNIT

GAL
FT

EACH
EACH
EACH
L SUM
EACH
EACH
L SUM
L SUM
L SUM
LN FT
L SUM
L SUM
EACH
SQ YD
L SUM
EACH
EACH

AVERAGE
TOTAL COsST PRICE
151105.05 Qe96
62516408 Qel9
39483,.90 Q.30
112119.04 028
497025405 116
4000400 10,00
8376.,00 1.0C
306642.00 Qe7C
145328,.15 Q695
89162.0C Qell
262119.61 22467
7226444 Q652
6975.00 465,00
80850.00 30.00
630809.64 18.18
454730,653.22
1000.,00 1000.G0
2000400 2000.00
4805.12 3,38
3000.00 3000.00
4950090 550.00
11370.00 35400
1200400 120Q.00
892450 3.50
216733,60 27459
120490.43 244,00
3200.00 3200440
4725.00 15.00
3360400 35.u0
11550400 30.00
182611.06 11.90
5192400 25496
13000.00 65.00
16250400 65400
1586.00 6450
183,15 1465
75000 375.00
43000.00 43000.00
8890.00 1.00
25000.00 25000.00
288Q.00 4400
34000.00 400400
84000.00 84000.00
42000400 42000.00
90000.00 90000.00
44057.00 44057.00
700Q0.00 7000.00
7600000 76000.00
4950.00 550400
1500.00 500,00
6000.00 1000.00
700.00 700.00
1200.00 300.00
4375.00 875,00
3442T7.00 34427.00
60000.00 60000.00
7000.00 7000.00
5500.00 110.00
8000.00 8000.00
3200400 3200.00
12250400 1750400
383880.00 420407
75000.00 75000.00
49600400 310Q.00
44200400 520400

PAGE 0006

AVG OF 3
LOW BIDS

1.20
Qe27
Je31l
Je32
le32
8433
le48
Qe56
lel3
020
26439
1.27
438433
36400
25439

950600
1108.33
1.98
3423,.33
48166
42475
2687.00
3.G0
2912
29,22
2759.67
14425
36455
42475
11. 86
194,45
57,00
5066
4216
6455
920433
33760.00
1.01
24833,33
3.73
397.91
8257¢.0C
36652453
T9050.Q00
5671133
9711.33
76666467
683,33
453466
793466
4093633
1161.00
725.C0
31631,.,67
7500000
790C.00
106466
8037.33
1966467
175G.20
286466
45900 .00
3366466
606466



ITEM
NUMBER

610514040
6105149050
610514060
610514070
613514080
610514090
610514100
610514110
610514120
610514130
610580000
610580010
610580020
610580030
610580040
621011035
621011070
621011075
621012080
6210139070
621013110
622010128
624000000
624000005
624100000

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

ADOITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

ALUMINUM 2 RAILING
ALUMINUM 4 RAILING

VAULT TOILETS

REMOVE EXISTING ASPHALT
BIKE RACK

FURNISH AND PLACE WALKWAY
CONCRETE CURSB

STONE PIER

PRECAST WALL W/AL 2 RAIL
HIGHWAY BARRIER

TREES AL AND PA

TREES JC

PLANTS RC

PLANTS M (PLUGS)

PLANTS JC

REMOVE SEPTIC TANK
REMOVE WATER VALVE BOXES
REMOVE WATER METER

RESEYT FIRE HYDRANT
ADJUST MANHOLES

ADJUST VALVE BOXES

SOIL RETENTION BLANKET
MAILBOX

MAILBOX SUPPORTS
MONUMENT & BOX

ERQSION CONTROL

202020340
203080100
208010200
208010250
208010255
208010320
208010330
208010432
551020080
603015270
603015280
609010040
609010120
609010200
610010100
610100099
610100101
610100102
610100103
610100275
610100322
610100326
610100327
610100470
610100555
610100780
610220000
610590010
610590020
610590030
610650030
610650035
610650040
610650045
610650050
610650055
610650060
613100030
613100040

REMOVE BITUMINOUS CURSB

TOPSOIL-SALVAGING & PLACING

TEMPORARY EROSION CONTROL
PERMANENT EROSION CONTROL

PERMANENT EROS. CONTROL GRAVEL

ENERGY DISSIPATORS
BITUMINQUS DITCH BLOCKS
SILT FENCE

CONCRETE=-CLASS AC-0OC
EMBANKMENT PROTECTOR 18 IN
EMBANKMENT PROTECTOR 24 IN
CURB~-CONC MEDIAN TYPE B
CURB BITUMINQUS

CURB & GUTTER=CONC

TOPSOIL

SEEDING

SEEDING AREA NO 1

SEEDING AREA NO 2

SEEDING AREA NO 3

SEEDING & FERTILIZING
FERTILIZER

FERTILIZING AREA NO 1
FERTILIZING AREA NO 2
SODDING

CONDITION SEEDBED SURFACE
PRE-EMERGENCE WEED CONTROL
MULCH-WOOD CELLULOSE FIBER
GREEN ASH

LITTLE LEAF LINDEN

COMMON HACKBERRY

SILVER MAPLE

AMUR MAPLE

EUROPEAN MT, ASH

CANADIAN RED CHERRY

HOPA CRAB APPLE

WASHINGTON HAWTHORN
SHRUBBY CINQUEFOIL
RIPRAP=CLASS 1 RANDOM
RIPRAP-CLASS 2 RANDOM

p
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QUANTITY

166,00
914400
3.00
500.00
1.00
299,00
510.00
2.00
310.00
110.00
41.00
85.00
91.00
976400
60.00
3,00
3,00
2,00
1.00
3.00
9.00
8890,00
152.00
8.00
1.00

£

2688,00

334595.00
1438000.00

7500.00
126.00
45.00
11.00
1027.00
56,10
56,00
100.00
3262.00
370.00
4553,00
1876.00
2,70
1052.33
153.90
2420
1.00
9.00
1051.00
212.80
1992.00
1031.50
12,00
150.64
48.00
10.00
8400
S+00
56,00
9.00
42.00
22.00
21.00
120,00
3799,00
9466430

CONTRACT PLANS SECTION

UNIT

LN FT
LN FT
EACH
SQ YD
EACH
$Q YD
LN FT
EACH
LN FT
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQ YD
EACH
EACH
EACH

LN FT
cuU YD
UNIT
UNIT
cu Yp
EACH
EACH
SQ YO
CuU YD
LN FT
LN FT
LN FT
LN FT
LN FT
cu YD
ACRE
ACRE
ACRE
ACRE
L SUM
ACRE
ACRE
ACRE
SQ YD
ACRE
ACRE
ACRE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
cU YD
cuU YD

AVERAGE
TOTAL cOST PRICE
19920.,00 120400
191940.00 210400
123000.00 41000.00
3500.00 T.C0
165Q.G0 1650400
13455.,30 45400
17850.,00 35400
4400.00 2200.00
14400.,00 240400
10890.00 99.00
31980.00 780400
8075.00 95.00
8645,00 95.00
39040.00 40.00
5700.,00 95.00
4200.00 1400.00
147Q0.,00 490000
120,00 60.00
1280.00 128G.00
3154.00 105,00
900,00 100.00
17780400 2400
17560.00 115452
1200.00 150.00
900.00 900.00
293674627486
7392.00 2475
613404.38 1.83
1438000.00 1.00
7500400 1.20
2520.00 20.,C0
20250000 450,00
3025.09 275400
8216400 8.00
36485400 650435
2688.00 48.C0
6264400 62464
13048.00 4.00
555Q0.00 15.00
4456004 9478
28140.00 15,0C
1025.50 379.81
99342475 94440
28120.60 182.71
187.00 85400
452.00 452400
1166450 129461
55546444 52485
34296484 161.16
8620,00 4632
22384406 21470
2880.00 240.00
96614430 641435
14400.00 300,00
3000.00 30Q0.00
2400400 300.00
1500.00 300.00
8400.00 150.00
2700400 300.00
6300.00 150400
3300.00 150.00
3150400 150.00
480000 40.00
134242.00 35433
238605,.,10 25,20

PAGE 0007

AYG OF 3
LOW BIDS

125.00
170.33
31552466
13.16
1383.33
43433
35.00
8233.33
237.00
135466
1187433
126433
126430
9433
124433
1142.00
424470
125.13
1141.,73
173.15
236433
2403
114.37
152425
550.00

24900
l1.88
1.00
1.00
16.33
446433
531.66
679
657.60
53.33
464,21
4439
13466
10447
12.39
4269.32
89489
143,10
8627
484,00
16579
51.7C
110455
5.10
1699
238433
T49 <46
304.50
304450
304.50
304450
152425
3C4.50
152425
15225
152.25
4060
37.13
24462



ITEM
NUMBER

613100050
613100075
613100134
613100325
613100330
613300050
613300060
613300105
613300120
613400010
621012176
622010075
622010123
622010125
622010128
622011020
622011040
622011042
622011043
622011050
622011083
622011091
622011120
622011130

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE
NO
ITEM DESCRIPTION PROJ

RIPRAP=-CLASS 3 RANDGM
RIPRAP=GROUTED

EROSION CONTROL GRAVEL

GABION STRUCTURE

GABION MATTRESS STRUCTURE

BANK PROTECTION-TYPE 3

BANK PROTECTION-TYPE 4

PLANT MIX DITCH

GRAVEL DITCH BLOCK

SLOPE PROTECTION~CONCRETE
REMOVE RIPRAP

GEOGRID

ROCK BLANKET

EROSION CONTROL BLANKET

SOIL RETENTION BLANKET

CONST FAB - DRAINAGE =~ HEAVY
CONST FAB-EROSION CL1&2 RIPRAP 1
GEOTEXTILE-EROSION CL 1 RIPRAP
GEOTEX-ERQSION CL 2 & 3 RIPRAP
CONST FAB-ERQOSION CL 3 RIPRAP
GEOTEX-SEP/STAB=HIGH N-WOVEN
CONST FAB-SEP/STAB-HIGH N-WOVE
CONST FAB = SED CONTROL=-LIGHT
CONST FAB = SED CONTROL-HEAVY

P e 03 1 ON N ) e e e et b e R U S e e e

TRAFFIC CONTROL

104030010
104040020
104040040
104040114
301020268
402020305
501010540
501010542
557010505
603012545
606010030
606010034
606010045
606010080
606010083
606010085
606010090
606010100
606010110
606010120
606010150
606010190
606010230
606010350
606010370
606010385
606010386
606010387
606010520
606010620
606010625
606010630
606010635
606010650
606011070
606011080
606011090
606011140
606011145
606011150

MISCELLANEQUS WORK

DETOUR = CONSTRUCT & MAINTAIN
DETOUR = CONST, MAINTAIN & REM
CROSSOVERS—-CONST, MAINTAINEGREM
TRAFFIC GRAVEL

EMULSIFIED ASPHALT SS-1

CONCRETE MEDIAN CAP

CONCRETE MEDIAN 3 IN

REVISE BRIDGE RAIL-THRIE BEAM

RCP 18 IN CLASS 5

GUARD RAIL-STEEL 3
GUARD RAIL-STEEL/ 8 FT POSTS
G0 RL=-STL INT RODOWY TRANS

GD RL-STL DBL 5 FT 4 IN POST
GD RL-STL DBL & FT POST

GO RL-STL DBL 8 FT POST

GD RL=STL DBL ANCHORED 8FT PT
GUARD RAIL-ROCKFALL BARRIER
GUARD RAIL-CABLE

REMOVE CABLE GUARD RAIL

GUARD RAIL~STL/BR APPR-TY 1
GUARD RAIL=-STL/BR APPR-TY 2
GUARD RAIL-STL/BR APPR-TY 3
RAISE GUARD RAIL

RESET GUARD RAIL

REMOVE GUARD RAIL 1
REMOVE GUARD RAIL & SALY
REMOVE GUARDRAIL POSTS

GUARD RAIL POST-WOOD

GUARD RAIL~-END ANCHOR 5 FT RAD
GUARD RAIL-END ANCHOR 845* RAD
GUARD RAIL END ANCHOR

GO RAIL-END ANCHOR-INTER RDWY
GUARD RAIL-CABLE/END ANCHOR
MEDIAN RAIL-CONC/TERMINAL SECT
TEMPORARY CONCRETE MEDIAN RAIL
MEDIAN RAIL-CONC/PRECAST

RESET CONC MEDIAN RAIL

REMOVE & RESET CONC MED RAIL
REMOVE CONC MEDIAN RAIL

-
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QUANTITY

3113,00
444,00
573,00
210,00
673,00
48.00
22,00
8512.00
1860.00
1984.80
40,00
1100.00
2790.00
4399,00
1911.00
6221.00
15068.,00
7443.00
1588.00
3774.00
7125.00
6222.00
14,00
145.00

G

25000.00
1.00
1.00
2.00

2615.00
28.00
331.00
373,20
185,00
138.00
168191.00
5238.00
108.00
9231.00
17363,00
4738.00
975.00
1230.00
3744.00
480.00
48.00
64.00
78,00
1283.00
151.00
117947.00

28588,.,00

4.00

228,00
6.00
300,00
432,00
25.00
756.00
4.00
2200.00
5870.,00
1640,00
570,00
470.00

CONTRACT PLANS SECTION

UNIT

AVERAGE
TOTAL COST PRICE
121308.70 38.96
1892,00 43,00
8595,.,00 15,00
13650.00 65.00
43745.00 65.00
3392,.,00 T0.66
720,00 32.72
42560400 5«00
27900,00 15.00
59544,.,00 30.00
1078.00 26695
5500400 5«00
16740400 6.00
6906.64 1.57
7644.,00 4400
7465.20 1,20
212284390 140
14022.30 1.88
3350400 2.10
6862.91 1.81
7125400 1.00
8399,70 1435
280.00 2000
580.00 4.Q0
3,440,964.26
25000400 1.00
58000.00 58000.00
42000.00 42000.00
10000.00 5000.00
22227.50 8450
234492 839
9268400 28400
2429453 6450
4745425 25465
2898.00 21,00
1264867.45 Te52
54979.70 10649
1501.80 13,90
115387.50 12,50
225719.00 13,00
59225400 12.50
44850.,00 46000
30750.00 25400
32707.20 8.73
432.00 0.90
26050.00 542470
31177.00 48Tel4
34104400 437.23
2566400 2.00
1192.30 T7.89
110338,40 093
28573.00 099
60400 15,30
4560.00 20.00
4049.00 674483
3120.00 10440
188825.40 437.09
16785.00 67140
13452.60 17.79
48000.00 12C00.00
60550.00 27.52
173740.00 29459
3936.00C 2440
2850400 5.00
2488440 5629

PAGE 0008

AVG OF 3
LOW BIDS

37.37
74433
14.00
67489
6955
5136
56484
6433
14,00
32.66
17.98
5.66
1l1.66
1.75
3436
leb66
le66
2425
219
le63
1.19
1.61
10416
4¢83

1.00
71000.00
86333,.,33
12590400

8.83

3.79

26690
12.16
2752
1%.96
Tebl
14.82
13.28
12.16
12.66
12.83
46466
24433
T.92
1453
542487
471,91
454428

1.99

933

0.88

Ce75

8466

20416
676019
11460
438.88
691.24
16.88
12341.83
28496

2T e44

2496

5.00

5«79



ITEM
NUMBER

606011200
606011280
606011290
606011500
606011520
606011560
608010100
609010030
609010040
616183000
616323110
616323114
616323120
616323124
616343910
616343914
616343920
616343924
616783001
616783002
617033114
617033212
617033214
617033414
617033614
617033814
617033918
617063106
617063108
617063110
617083919
617123104
617123106
617123108
617123110
617123310
617183000
617183009
617183050
617183052
617183054
617183055
617183056
617183057
617213006
617213012
617213015
617233040
617253000
617253010
617303220
617303225
617303240
617333000
617333115
617333120
617333130
617333140
617333160
617363010
617453000
617453150
617483101
617483110
617503110
617503130
617503140
617523127
617605041

MONTANA DEPARTMENT OF TRANSPORTATICN
TABULATION QOF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE
NO
ITEM DESCRIPTION PROJ

BARRIER RAIL-CONC/PRECAST
REMOVE CONCRETE BARRIER RAIL
TEMP BARRIER RAIL-INSTALLEREM
IMPACT ATTENUATOR~MOVE & RESET
IMPACT ATTENUATOR

IMPACT ATTENUATOR-B8 BAY
CONCRETE 4 IN

CURB=-CONC MEDIAN TYPE A
CURB-CONC MEDIAN TYPE 8
FOUNDATION=-CONCRETE
CONDUIT~-STEEL 1 IN RIGID
CONDUIT-STEEL 1 1/2 IN RIGID
CONDUIT-STEEL 2 IN RIGID
CONDUIT-STEEL 2 1/2 IN RIGID
CONDUIT=PLASTIC 1 IN
CONDUIT=-PLASTIC 1 1/2 IN
CONDUIT~-PLASTIC 2 IN

CONDUIT - PLASTIC 2 1/2 IN
PULL BOX-CONCRETE TYPE 1

PULL BOX-CONCRETE TYPE 2
CABLE-COPPER 2AWG14-600V
CABLE-COPPER 3AWG12-6Q0V
CABLE-COPPER 3AWGl4-600V
CABLE=~COPPER TAWG14-600V
CABLE~COPPER 12ANWG14-600V
CABLE~COPPER 16AWG1l4-600V
CABLE=-COPPER 4AWG18 SHLD
CABLE=-COPPER 2AWGS6-600V DeBe
CABLE~-COPPER 2AWG8=600 D.B,.
CABLE-COPPER 2AWG1l0-600V D B
CABLE-CQOPPER 3-PAIR AWG19-COMM
CONDUCTOR-COPPER AWG4-600V
CONDUCTOR~CQOPPER AWG6-600V
CONDUCTOR~COPPER AWGB=-600QV
CONDUCTOR-COPPER AWGLO0-600V
CONDUCTOR~COPPER AWG10-BARE
TRANSFORMER BASE~-FRANGIBLE
LIGHT BASE BREAKAWAY JOINT
STANDARD=-STL TYPE 10-A-500-0
STANDARD=STL TYPE 10-A~5Q00-2
STANDARD-STL TYPE 10-A~5Q00-4
STANDARD=-STL TYPE 10-A-500-5
STANDARD=~STL TYPE 10-A-500-6
STANDARD~STL TYPE 10-A-500-7
STO~-FIBER~DB TYPE 10-A-300-2
STO-FIBER-DB TYPE 10-A-300-5
STO-FIBER=-DB TYPE 10-A-300-6
CONTROLLER-CAB PEDESTAL TYPE O
GUY & ANCHOR ASSEMBLY
OVERHEAD GUY ASSEMBLY 3/8 IN
LUMINAIRE ASSEMBLY-200 W S.V,
LUMINAIRE ASSEMBLY~250 W S.V.
LUMINAIRE ASSEMBLY=4Q0 W S.V.
SERV ASSEMBLY-MODIFY

SERV ASSEMB-15 AMP

SERV ASSEMB-20 AMP

SERV ASSEMB-30 AMP

SERV ASSEMB=40 AMP

SERV ASSEMB-60 AMP

PHOTO ELECTRIC CONTROL 1

-

=
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TEMPORARY TRAFFIC SIGNALS
FLASHER

SIG-TRAF 1 COLOR-1 WAY 8
SIG-TRAF 1 COLOR~1 WAY 12
SIG-TRAF 3 COL-1 WAY 12-8-8
SIG-TRAF 3 COL-1 WAY 12-12-12
SIG-TRAF 3 COL-1 WAY 8-8-38
SIG-TRAF 5 COL-1 W 12-12~12-12

CONTLR/TRAF~ACTUAT TYPE 4-A

QUANTITY

1290.00
1375.00
680,00
2400
9.00
1.00
38.00
8654.,00
629.00
101.90
472,00
22744,00
9485,00
65,00
150,00
12800,00
95400
140,00
62.00
13,00
1304.00
250.00
2228400
770.00
565.00
700.00
2750,00
2520.0¢
4135,00
1230,00
4465.00
400,00
41920,00
105005.00
42755.00
3800.00
7.00
632,00
1.00
86.00
51,00
21.00
25.00
4.00
2,00
12.00
18.00
3.00
3.00
4,00
69.00
38,00
51.00
2,00
12,00
6.00
21.00
4.00
2.00
21.00
1.00
2'00
14.00
22,00
2,00
27.00
1.00
4400
12.00

CONTRACT PLANS SECTION

UNIT

LN FT
LN FT
LN FT
EACH

TOTAL COST

60630.00
2750.00
19C40.00
2000.00
156305.00
24750.00
1216.00
82824.78
10693400
65273.22
5595400
130285.80
68359425
910400
336400
29314.00
319.20
704420
11848.00
2990400
1445.50
25Q.00
1925430
693.00
791.00
1960.00
990.00
8820.9Q0
14059.00
3075.00
2679.00
240400
17705.50
43950450
12429.60
1140.00
4690400
51192.00
1185.00
100930.00
70195.26
26690405
34700.00
8278.92
2400400
12600.00
22500.00
2116402
1290.00
2480400
15529.82
7580.00
11244.86
1060.00
9700.00
5700.00
15710.00
2900.00
1723.00
2465400
3100.00
9900Q.00
4082.00
7940.00
1622422
14613.78
671.00
3306.28
5040.00

AVERAGE
PRICE

47.00
2400
28.00
1000.00
17367.22
24750.00
32.00
957
17.00
640456
11.85
572
7420
14400
2424
229
3.36
5.03
191.09
230.00
1.10
1.00
0.86
0490
1,40
2480
0036
3.50
3440
2.50

Qe 60
060
Ge42
Qebl
0.29

Je 30
670.00
81.00
1185.00
1173.60
1376.37
1270.95
1388.00
2069473
1200.00
1050.00
125Q.00
705.34
430.00
620400
225406
199.47
220448
530.00
808.33
950.00
748409
725.00
861.50
117.38
3100.00C
4950.00
291457
360490
8ll.11
541.25
671.00
826457
42000

PAGE 0009

AVG OF 3
LOW BIDS

45.83
133
24.83
90G.00
16600418
24083.33
31.49
9429
17.33
713.66
12.15
S5.28
6469
l4e66
2416
2487
3,20
4676
196627
22590
l.04
yeSl
0.90
Ge93
le6?0
2466
U.41
3.70
3460
2470
Cebb
Q0«56
Geb2
Ge38
Q.28
Ge27
578.66
80.16
1159.00
1105.37
1366e44
113C.79
1470433
1656457
1273.33
1123.33
1290.00
668e44
433,33
T48.29
226415
203.99
20672
343433
769.38
F44.16
782450
723499
852466
109.43
4600.00
5533,33
312.27
46794
77C«37
538400
647400
803,385
652449



ITEM
NUMBER

617605081
617673140
617673200
617675200
617693504
617693524
617693905
617693926
617693927
617695905
617695907
617695908
617715096
617733621
617733622
617763101
617763132
617763133
617763601
617781000
617781001
617781002
617783030
617903100
617903250
617903463
618030010
618030020
618030030
618030050
618030115
618030120
618030130
618030135
618030145
618030150
618030160
618030180
619010050
619010052
619010053
619010070
619010080
619010155
619010180
619010200
619010210
619010212
619010224
619010230
619010240
619010270
619010275
619010280
619010290
619010300
619010310
619010320
619010410
619010470
619010480
619010490
619010520
619010555
619010696
619010720
619010721
619010722
619010724

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADOITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

CONTLR/TRAF~-ACTUAT TYPE 8-A
SIG STANDARD TYPE 1-140

SIG STANDARD TYPE 1-200
SIGNAL STD TYPE 1-200

SIG STANDARD TYPE 2=A=500-4
SIG STANDARD TYPE 2A-502-4
SIG STANDARD TYPE 2-A-900-5
SIG STANDARD TYPE 2-A-902-6
SIG STANDARD TYPE 2-A~902-7
SIG STANDARD TYPE 2-A-900~-5
SIG STANDARD TYPE 2-A-~900-~7
SIG STANDARD TYPE 2-A-900-8
SIG STAND TY 3-A-900-6 INSTALL
REMOVE & RESET EXIST POLE
REMOVE & RESET EXIST POLE
DETECTOR/LOOP

MICROLOQOP=-2 PROBE

MICROLOOP-3 PROBE
DETECTOR/LOOP SHLD CABLE
REMOVAL AND SALVAGE

REMOVAL AND SALVAGE

REMOVAL AND SALVAGE

REMQVE & RESET MISC ITEMS
CONTROL UNIT

PUSH BUTTON/PEDESTRIAN
CHANGEABLE MESSAGE SIGN
TRAFFIC CONTROL DEVICES
TRAFFIC CONTROL-FLAGGING
TRAFFIC CONTROL=-PILOT CAR
TRAFFIC CNTR~SNGL LANE CLOSURE
REMOVE CROSSOVER

REMOVE WORDS & SYMBOLS

REMOVE & IN STRIPING

REMOVE 4 IN STRIPING-PLASTIC
REMOVE 24 IN STRIPING-PLASTIC
REMOVE PAINT STRIPING

REMOVE PAVEMENT MARKINGS
TRAFFIC CONTROL-CROSSOVER
SIGNS=ALUMINUM SHEET INCREMENT
SIGNS-ALUM SHEET INCR-SHEET A
SIGNS=ALUM SHEET INCR-SHEET 8
SIGNS-SHEET ALUM, REFL SHEET A
SIGNS—-SHEET ALUM, REFL SHEET 8
INFORMATIONAL SIGNS

HISTORICAL MARKER

RESET SIGNS

RESET SIGNS~-GUIDE

RESET SIGNS = MILEPOSTS

REMOVE SIGNS

REMOVE SIGNS

REMOVE SIGNS~GUIDE

REMOVE POLE

REMOVE SNOWPOLES

REMOVE ROCK BASE

FURNISH NEW SNOWPOLES
POSTS~TUBULAR STEEL
POSTS-STEEL U SIGN

POSTS-STEEL STRUCTURAL SIGN
POLES-TREATED TIMBER CLASS 4
POLES~TREATED TIMBER=BARN 3 IN
POLES-TREATED TIMBER-~BARN 4 IN
POLES-TREATED TIMBER-BARN 5 IN
OVERHEAD STR/METAL-CANTILEVER
OVERHEAD STR/METAL=-BRIDGE
WOO0D POSTS 4X4

FRANG SIGN POST BKWY~ S3 X 5
FRANG SIGN POST BKWY- S3 X 7
FRANG SIGN POST B8KWY- sS4 X 7
FRANG SIGN POST BKWY = S5 X

NO

PROJ

s NN W B PR D U e e b e e e e NN

—
o ww
wN®

s>
HEHWOWEENPSNE U P U U e O e

-

NS

QUANTITY

3.00
3.00
1.00
2.00
1.00
1.00
2.00
1.00
1.00
1.00
l.00
1.00
1.00
31.00
1.00
86.00
32.00
5'00
6942.00
4.00
3,00
2.00
2,00
2,00
4.00
1.00
5152773.00
156131.00
21732,00
16,00
6.00
5186.00

13199857.00

96.00
81.00
2981,00
4570,00
4400
589.00
3726450
1394,00
8313,20
415,00
2.00
2,00
28,00
10.00
1.00
1.00
1051.00
109.00
5.00
338.00
1,00
500.00
18441.00
5038.00
25577.00
674,00
14.00
9127.00
2034.00
2,00
3,00
506.00
90,00
4,00
42,00
22,00

CONTRACT PLANS SECTION

UNIT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LN FT
L SUM
L SUm
L SUM
L SUM
EACH

EACH

EACH

UNIT

HOUR

HOUR

EACH

EACH

SQ FY
LN FT
LN FT
LN FT
LN FT
LN FT
EACH

sQ FT
SQ FT
SQ FT
SQ FT
SQ FT
EACH

EACH

EACH

EACH

EACH

L SUM
EACH

EACH

EACH

EACH

EACH

EACH

L8

L8

LN FT
LN FT
LN FT
LN FT
L SUM
EACH
LN FT
EACH
EACH
EACH
EACH

TOTAL COST

1281.00
1730.00
1100.900
1900.00
350Q,.,0C
4100.00
8400.00
5300.00
6200.00
917.00
430,00
500.00
917.00
11899400
705.00
53192.76
20820.00
3400Q.00
5774420
7486400
2919.00
1826400
3596400
1940.00
58l.76
3000.00
3120886420
2108904.40
581668,10
112000.00
18000.00
10966,50
1415643.78
144,00
437.40
2235475
1005.40
6000.,00
10131.00
55720.82
27608450
89908.70
6933,52
1680400
7025.00
2256444
924,00
11.00
315.00
18216.20
5463,20
70000
2028.00
500.00
425000
60298460
11475.20
46058422
10241.00
105.00
51323,72
14212,.50
25900.,00
90000.00
3336400
46400.80
2320.00
21910.,00
12300.00

AVERAGE
PRICE

427.00
576066
1100.00
950.00
3500.00
4100.,00
4200.00
5300.00
6200.00
917,00
430.00
500.00
917.00
383.83
705.00
618452
650662
680400
Q83
1871.50
973.00
913.00
1798.00
970.00
145444
3000.00
Q.60
13,59
26476
7000.00
3000.00
2.11
0612
l.5C
5e¢40
Qe75
Qe22
1500.,00
17.20
14,95
19.80
10.81
16.70
840.00
3512.50
80.58
92.40
11.00
315.00
17.33
50.12
140.00
6.09
500.00
8450
3426
2427
1.80
15.19
750
5662
6098
12950.00
30000.00
6.00
515456
580.00
521466
559.09

PAGE 0010

AVG CF 3
LOW BIDS

686477
691.11
694,67
704433
3933.33
3683433
4083.33
496667
5666467
B72433
323,33
346,67
872.33
464461
668433
T17.64
730.83
710.00
Q.92
2729.66
1626455
912667
1886.83
863433
14CGel4
5650400
Qe71
15,20
26491
5833.33
3833.33
2018
Oe10
1.50
Se72
Qes?
0e22
6833,33
17.1¢
14,52
19,38
11.63
16444
880.00
4520.83
83.90
163446
13467
316.82
15432
51.26
86.586
6el6
1900.00
8.83
3.12
2634
l.85
14,64
625
Se77
6¢92
12907.50
29583433
598
551486
581.66
535424
552437



MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM
NUMBER ITEM DESCRIPTION
619010730 FRANG SIGN POST BKWY - W8 X 18
619010732 FRANG SIGN POST BKNWNY - W8 X 24
619010740 FRANG SIGN POST BKWY - 3 IN RO
619011010 DELINEATOR DES A

619011020 DELINEATOR DES 8
619011030 DELINEATOR DES C

619011040 DELINEATOR DES D
619011060 DELINEATOR DES F

619011070 DELINEATOR DES 6

619011080 DELINEATOR DOES H

619011141 REFL BARRIER DELINEATOR-DES A
619011142 REFL BARRIER DELINEATOR-DES B
619011144 REFL BARRIER DELINEATOR-DES F
619011146 REFL BARRIER DELINEATOR-DES H
619011148 REFL BARRIER DELINEATOR-DES C
619011172 TOP MTD BR RAIL DELIN DES A
619011174 TOP MTD BR RAIL DELIN DES F
619011185 DELINEATOR-FLEXIBLE

619011187 OELINEATOR-FLEXIBLE ODRIVEABLE
619011190 DELINEATOR~-FLEXIBLE DES A
619011191 DELINe FLEX.~DRIVEABLE DESA
619011220 DELINEATOR-FLEXIBLE DES F
619011240 RESET DELINEATORS

620010140 RETRO-REFLECTOMETER PACKAGE
620010300 CURB MARKING-YELLOW

620011105 WORDS & SYMBOLS~WHITE PAINT
620011150 WORDS/SYMBOLS-PLASTIC
620011175 REMOVE WORDS/SYMBOLS PLASTIC
620011200 WORDS/SYMBOLS-WH PLASTIC
620011260 WORDS/SYMBOLS-WHITE EPOXY
620013000 STRIPING-WHITE PAINT
620013400 STRIPING~WH PLASTIC & IN
620013800 STRIPING-WH PLASTIC 8 IN
620013805 REMOVE - STRIPING PLASTIC 8 IN
620013940 STRIPING-WH PLASTIC 24 IN
620013947 REMOVE-STRIPING PLASTIC 24 IN.
620013960 STRIPING-WHITE EPOXY
620014000 STRIPING-YELLOW PAINT
620014020 STRIPING-YELLOW PAINT 24"
620014400 STRIPING=-YLW PLASTIC 4 IN
620014800 STRIPING-YLW PLASTIC 8 1IN
620014940 STRIPING~YLW PLASTIC 24 IN
620014960 STRIPING-YELLOW EPOXY
620017000 TEMPORARY PAVEMENT MARKINGS
621012168 REMOVE & RESET CONC CURB
621013110 ADJUST VALVE BOXES

623000000 RUMBLE STRIPS

623000022 RUMBLE STRIPS-ROUTED
623000120 RUMBLE STRIPS-TANGENT 2 LANE
623000125 RUMBLE STRIPS-CURVE 2 LANE
623000140 RUMBLE STRIPS=TANGENT 4 LANE
623000145 RUMBLE STRIPS=CURVE 4 LANE
624000000 MAILBOX

FENCING

210020010 OOZER

607000050 FENCE-CHAIN LINK 6 FT
607000055 CHAIN LINK 6FT SINGLE END
607000056 CHAIN LINK 6FT DOUBLE
607000230 PANEL-DOUBLE 6 FT

607100010 FENCE-TYPE CW

607100020 FENCE-TYPE CM

607100070 FENCE-PANEL SINGLE CW
607100075 FENCE~PANEL SINGLE END CW
607100090 FENCE-PANEL DOUBLE CW

607100160

FARM FENCE-TYPE F1W

NO

PROJ
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QUANTITY

22.00
4.00
32,00
4639.,00
267.00
1105.00
324.00
1444.00
588.00
190.00
7T.00
8.00
2,00
2.00
8.00
11.00
1.00
31.00
4,00
20.00
9.00
24,00
327.00
6.00
435,00
89.30
921.00
606,00
4691.00
129.00
45783.00
59603.00
20037.00
11730.00
8301.00
3785.00
43744,00
19245,00
16.00
169129.00
1851.00
1494,00
27726.00
637.60
1473.00
7.00
152.80
40.10
55.70
13,80
39.80
13,60
10,00

342.00
5394.00
4,00
25.00
3.00
490,00
1432.00
21.00
10.00
52.00
15.00

CONTRACT PLANS SECTION

AVERAGE
UNIT TOTAL CQST PRICE
EACH 15700.,00 T13.63
EACH 3000.00 750.00
EACH 15635.00 488459
EACH 49689.69 10.71
EACH 3190.00 11.94
EACH 15300.60 13.84
EACH 4755420 14,67
EACH 18456430 12.78
EACH 7060450 12.00
EACH 2173.00 11.43
EACH 188,00 26485
EACH 144400 18.00
EACH 40.00 20400
EACH 36.00 18.300
EACH 160.00 20.00
EACH 197,00 17.90
EACH 25.00 25.00
EACH 1927.99 62419
EACH 265450 66437
EACH 850.00 42.50
EACH 540.00 60.00
EACH 1002.00 41.75
EACH 735.75 2425
EACH 34700.00 5783433
GAL 14880425 34+ 20
GAL 4151.00 46448
SQ FT 10302.00 11.18
SQ FT 1636.20 2.70
SQ FT 50850.10 10.83
GAL 43614429 338409
GAL 552846402 12.07
LN FT 87865.95 le47
LN FT 73485450 3.66
LN FT 9384.00 0.80
LN FT 98261460 11.83
LN FT 6434.50 1.70
GAL 1653427466 37.79
GAL 231053.94 12.00
GAL 896.00 56400
LN FT 225836.19 133
LN FT 4768420 2457
LN FT 15054.00 10.07
GAL 1033889.80 37.28
MILE 2114677.65 331.67
LN FT 15319.20 10.40
EACH 525.00 75.00
MILE 235203.00 1539.28
STA 3208400 80.00
MILE 98143440 1762400
MILE 35880.00 25600,00
MILE 133330.00 3350.00
MILE 51000.00 3750400
EACH 1200.00 120.00

17,42574325.09

HOUR 28655400 83.78
LN FT 43756400 8.11
LN FT 180.00 45400
LN FT 1500.00 6Q0.Q0
EACH 330.00 110.00
RGO 10618.00 21.66
ROD 19744450 13.78
EACH 1724.00 82.Q9
EACH 1100.00 11G.00
EACH 6620.00 127.30
ROD 355495 23473
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AVG OF 3
LOW BIDS

T2651
786666
505420
10.85
11.67
14.08
14.94
13.52
1177
10+84
264469
18450
23466
18450
21e33
2018
26467
6989
66473
38.50
5933
37.97
2033
5783433
33,24
39,77
l11.24
298
11.29
2824011
12,07
1l.43
3,68
1.28
12.03
3456
39.80
12.36
41.00
135
2477
9.99
39.54
339,87
9.80
136466
2003,27
133.33
2320466
3333,33
4316466
4983,33
111466

9423
9437
33466
68433
136071
2176
15.80
85453
100.00
114.01
21.91



ITEM
NUMBER

607100167
607100190
607100200
607100201
607100220
607100230
607100231
607100240
607100250
607100260
607100270
607100280
607100290
607100310
607100312
607100360
607100365
607100380
607100385
607100420
607100430
607100440
607100550
607100720
607150010
607150015
607150025
607150100
607150110
607150130
607150131
607150134
611010010
611010012
611010016
611010024
611010200
611010300
611010310
611010500
611010600
620011150

MONTANA OEPARTMENT OF YRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/11/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM

FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE F-4
FENCE-TYPE
FENCE-TYPE
FENCE~-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE~-TYPE F6M

FENCE-TYPE FW=-32 IN WW
FENCE-PANEL/SINGLE FW
FENCE~PANEL/SINGLE-END FW
FENCE-PANEL/DOCUBLE FwW
FENCE~PANEL/DOUBLE-END FW
GATE-WOOD TYPE Gl

FARM GATE-WIRE TYPE G-2

FARM GATE-METAL TYPE G-3
FENCE-TEMPORARY

DEADMAN
REMOVE
REMOVE
REMOVE
MOVE &

F2u
F2M
F3uW
F3wW
F3M
Fau

FoM
F4M
F5W
F5H
F5M
F6N

AND FéM

& F5M

FENCE

FENCE

ROCK FENCE
RESET FENCE-CHAIN LINK
MOVE & RESET FENCE
MOVE & RESET GATE
RESET GATE

RESET METAL GATE
CATTLE GUARD 10 FT
CATTLE GUARD 12 FT
CATTLE GUARD 16 FT
CATTLE GUARD 24 FT
REMOVE CATTLE GUARD
RESET CATTLE GUARD
RAISE CATTLE GUARD
CATTLE GUARD=WING END
CLEAN CATTLE GUARD
WORDS /SYMBOLS=PLASTIC

MAINTENANCE STOCKPILE

109200000
303050411
303070605
303070606
303080715
303080716
303080720

MOBILIZATION

STKPL COVER MATL 3/8 1IN GR4A
STKPL SANDING MATL

STKPL SANDING MATL

STKPL 1/2 IN AGG FOR BIT SURF
STKPL 1/2 IN AGG FOR BIT SURF
STKPL 3/4 IN AGG FOR BIT SURF

MISCELLANEQUS ITEMS

050110010
103500010
109200000

TRAINING PROGRAM
CRITICAL PATH SCHEDULE
MOBILIZATION

NO

PROJ

-
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BRIDGES=MAJOR STRUCTURES OVER 20 FT.

105080200

BRIDGE SURVEY

105080320 MONITORING-RAILROAD EMBANKMENT

16
2

QUANTITY

1067.00
1641.00
348,00
395,00
109.00
6939.00
268.00
2915.00
6326.00
1753,.,00
1304.00
906400
83,00
2533.00
23,00
1249,00
194,00
652,00
170,00
16.00
4233,00
946,00
4896.,00
348,00
5033,00
12950.00
1150.00
560,00
114.00
16,00
1.00
48,00
10.00
2.00
24,00
1.00
8.00
3,00
2.00
8.00
4.00
283,00

I

10,36
20650,00
231650.00
3200.00
151000.00
5000.00
11600.00

J

15000.00
6.00
93,46

16.00
2.00

CONTRACT PLANS SECTION

UNI

ROD
RQD
RCD
ROD
ROO
ROD
ROD
ROD
ROD
ROD
ROD
ROO
ROD
RCOD
ROD
EAC
EAC
EAC
EAC
LN

LN

LN

ROD
EAC
ROD
LN

LN

LN

RGD
LN

EAC
LN

T

H
H
H
H
FT
FT
FT

H

FT
FT
FT

FT
H
FT

EACH
EACH
EACH

EAC

H

EACH
EACH
EACH

EAC

H

EACH

SQ

FT

L SuM

cu
cu
cu
cu
cu
cu

HOU
LS
Ls

YD
YD

Y0
YD
YD

R
UM
UM

L Sum

LS

UM

AVERAGE
TOTAL CQST PRICE
22487.70 21.07
25732.54 15.68
5T78.430 16460
8812.00C 22430
1742.00 15.98
89389.13 12.88
3283,00 12425
40202.41 13,79
76185432 12.04
27445.80 154465
17100.92 13,11
11508.61 12.70
1162.00 14,00
36641.18 14,46
334442 14,54
76976464 61463
12590.10 64489
56016415 85491
14492450 85425
224.00 14,00
22769.98 537
13400,.,70 14,16
29801.35 6008
6812.82 19457
9428420 1.87
3885.00 Q30
2587.50 2425
6160400 11.00
2850400 25400
180.80 11.30
35,00 35400
312.00 650
25000.00 2500.00
620000 3100.,00
95500Q,.,00 3979.16
5600.00 5600.00
4900.00 612.50
3000.00 1000.00
2000.00 1000.00
1320.00 165.00
1800.00 450.00
3169460 11.20
889,400.82
455210.00 43939.18
261050.00 12.64
1652507.00 Tell
19200.00 6400
1266244.00 8.38
35900.00 T.18
92800.,00 8.00
3,782,911.00
42200.00 281
50084405 8347.34
120294562.60 128712.41
1241214746465
7866780 491673
41000.00 205C0.00
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AVG OF 3
LOW BIOS

18.28
16.29
16.74
17.15
17.65
13.80
12.75
14411
13.00
14.75
14422
12.89
14400
14481
15.89
60.10
62447
86419
87.16
17.33
5.73
15.27
6631
2C.75
1.86
0.60
2.78
9.10
21463
11le.43
76467
6.36
2541466
2891.66
44750.83
5600.00
533.75
1573.33
983433
160.00
308.33
11.80

58655402
144,41
8450
8.43
B8e71
T7.18
8450

3.19
10163455
146140.88

5730463
32891466



ITEM
NUMBER

202020040
202020050
202020380
209010100
209010105
209010125
209010150
301020400
301020450
501010555
501010600
551020020
551020030
551020090
551020106
551020130
552010040
552010095
552010097
552010200
552010206
552010207
552010226
552010300
552010302
552010430
552010440
553010010
553010090
553010160
553010300
555010100
555010200
556010010
557010012
557010095
557010103
557010105
557010110
557010505
557010542
557010547
559010026
559010060
559010200
559030035
559030043
559030045
559030047
559030070
559030075
559040020
559040025
559040030
559040035
559050035
559050055
559050060
559050065
559050070
559050080
559050100
559050103
559050110
559050120
559060035
559060055
559060060
559060065

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1993 THRU DEC 1993

12/17/93

ADDITIONAL COPIES MAY BE OBTAINED FROM THE

ITEM DESCRIPTION

REMOVE STRUCTURE

REMOVE STRUCTURES

REMOVE CONCRETE SLASB
STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATION TYPE 2
SHORING & CRIBS

PERVIOUS BACKFILL MATERIAL
SPECIAL BACKFILL

REMOVE BRIDGE APPROACH SLASB
APPROACH SLAB-CONCRETE
CONCRETE=CLASS AD
CONCRETE~-CLASS DD
CONCRETE-CLASS 8D ~-MQOIFIED
SPECIAL OECK CONCRETE

SEAL CONCRETE

REVISE STRUCTURE

DRILLED SHAFT 5 FT DIA
ORILLED SHAFT 7 FT 6 IN DIA
BRIDGE DECK OVERLAY

BRIDGE DECK OVERLAY TYPE MMA
BRIDGE DECK OVERLAY = TYPE MMA
BRIDGE DECK OVERLAY-POLYMERIC
CLASS A BRIDGE DECK REPAIR
CLASS B BRIDGE DECK REPAIR
BRIDGE DECK TREATMENT
FURNISH HMWM TREATMENT MAT®L
PRESTRESSED BEAM-TYPE A
PRESTRESSED BEAM=-TYPE 4
PRESTRESSED BEAM=TYPE M~-T72
PRESTRESSED BEAM-BULB TEE
REINFORCING STEEL
REINFORCING STEEL~EPOXY COATED
STRUCTURAL STEEL

BRIDGE RAIL-T 101

GUARD FENCE

REPLACE SIDEWALK

PEDESTRIAN RAIL

HAND RAIL

REVISE BRIDGE RAIL-THRIE BEAM
REV BRIDGE RAIL-CONC BARRIER
REVISE BRIDGE RAIL T-101

ANCHOR POST

PILE-STEEL SHEET
PILE-PREBORE HOLES

TEST PILE~TRTD TMBR 14 IN
TEST PILE-STEEL-HP 10 X 42

TEST
TEST

PILE-STEEL-HP 12 X 53
PILE-STEEL-HP 14 X 73
TEST PILE STL PIPE 1600X1/2IN
TEST PILE STL PIPE 200DX1/2IN.
STATIC TESTING COMPONENTS
STATIC LOAD TEST

DYNAMIC TESTING COMPONENTS
DYNAMIC PILE TEST
FURNISH TRTD TMBR
FURN STL BRG PILE
FURN STL BRG PILE HP 12X53
FURN STL BRG PILE HP 14X73
FURN STL PILE HP 10X&42

FURN STL PILE HP 14xX73

FURN STL PIPE PILE 160DX1/2IN
FURN STEEL PIPE PILE 1600X1/2
FURN STEEL PIPE PILE 200DX1/2
FURN 14 IN X 5 GA FLUTED PILE
ORIVE TRTD TMBR PILE 14 IN
DRIVE STL BRG PILE HP 10X42
ORIVE STL BRG PILE HP 12X53
DRIVE STL BRG PILE HP 14X73

PILE 14 IN
HP 10X42

NO
PROJ

-
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QUANTITY

4,00
2.00
80,00
9159.80
1.00
12691.20
4.00
379.60
7305.00
151.20
837.70
9533.,20
231.30
4689,80
1711.20
3976.90
4,00
160.00
94,00
28741.70
9371.00
1.00
183.80
947.60
878420
39836.40
2708.00
1431.00
5620,00
1963,00
944.00
1590760.00
1448349,00
19.00
5844.,51
1236.00
38,00
880.9%90
2267450
2196.00
551.00
298,00
40,00
1.00
4560.00
1l.00
4,00
1.00
2.00
4.00
1.00
2.00
8,00
2.00
35,00
11340.00
219.00
180,00
6554.00
1597.00
6447.00
9342.,00
200.00
640,00
29112.00
11087.00
210.00
174.00
4406400

CONTRACT PLANS SECTION

UNIT

L SUM
L SUM
sQ YD
cuU YD
L SUM
Cu Yo
L Sum
YD
YD
YD
YD

TOTAL COsY

106500400
208500,.00
14160400
76722.00
8000.00
184702.70
1507300,.,00
11388.00
124185.,00
5292.00
97983.24
1931985.00
63607.50
1474697.50
531096.00
337094.50
153700.00
160000.00
112800,.,00
992966.17
374840.00
27500400
12866.00
292388400
354793,00
152202.06
119849.00
147669.00
636000.00
294450.00
178753,.40
729096420
71581064499
3913385433
202974431
41145400
19000,00
36116490
50565490
81027.30
27550400
15915400
35739.04
72000.00
2736000
16000.00
24550.00
4107.93
6050000
42001.,00
20000.00
35200.00
16300.00
25300.00
31000.00
175770.00
2787.00
5284.80
119282.80
16447.,Q00
128940.00
234245475
7000.00
26240.00
553128.00
22174400
2160.00
1153.62
15861.60

AVERAGE
PRICE

26625.00
104250.00
177.60
8e37
8CQ0,00
14455
376825.00
30.00
17.00
35.00
115,96
202465
275.00
3l4e44
310436
84,76
38425.00
10C0.00
1200.00
34,454
40.00
27500400
70.00
308455
404,00
3.82
44425
103.19
113.16
150.00
189.35
0445
Qe52
205967. 64
3472
33,28
500.00
41,00
22430
36.89
50.00
53440
893.47
72000.Q0
6.00
16000.00
6137.50
4107.93
30250.00
10500.25
20000.00
17600.00
2037.50
12650.00
885.71
15.50
12.72
29436
18,420
1029
20.00
25407
35.00
414900
19.00
2.00
10.28
6463
3460

PAGE 0013

AVG CQF 3
LOW BIDS

24495.00
85166466
84.00
11.90
$500.00
16419
35101666
31.00
16.28
44,77
113.82
223465
258433
321.89
327662
125476
35433,70
703,66
872.00
35.74
45416
31333,33
128.13
365422
466495
4401
43,89
114.15
113.83
146466
181,29
Q.51
Qe55
216387.79
36674
36.03
512.16
38466
21.31
36495
52483
53.81
85195
42666467
9.33
11333,33
5927.08
7717.98
32583433
11166475
16333.33
14726483
3603,.99
20378.33
691452
12.56
13.51
22.87
18.56
10.97
20410
26487
42466
39,71
17.68
3.83
9403
921
3.36



MONTANA DEPARTMENT OF TRANSPORTATION PAGE 00Ql4
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERICD JAN 1993 THRU DEC 1993

12/17/93
ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION
ITEM NO AVERAGE AVG OF 3
NUMBER ITEM DESCRIPTION PROJ  QUANTITY UNIT TOTAL COST PRICE LOW BIDS
559060070 DRIVE STL PILE HP 10X42 3 1571.00 LN FT 7185.00 4457 4.72
559060080 DRIVE STL PILE HP 14X73 1 6191,00 LN FT 19811.20 3,20 6456
559060100 DR STL PIPE PILE 160DX1/2IN 4 8516400 LN FT 128786460 15412 T.32
559060103 DRIVE STEEL PIPE PILE 1600X1/2 1 120,00 LN FT 360400 3400 8400
559060110 ORIVE STEEL PIPE PILE 2000X1/2 1 500.00 LN FT 5500400 11.00 8440
559060120 DR 14 IN X 5 GA FLUTED PILE 1 23544,00 LN FT 70632.00 3.00 4483
561010445 JOINT SEALS=-NEOPRENE 4 2406460 LN FT 71921.90 29.88 35.75
561010450 JOINT SEALS-POLYMER FOAM 3 495,70 LN FT 22044460 44e47 46.41
561010454 RESEAL EXISTING JOINTS 3 3830,50 LN FT 37712.80 9.84 9.25
561010500 EXPANSION JOINT 2 112,60 LN FT 9402,.00 83449 86.66
561010513 EXPANSION JOINT-TYPE II 4 514.90 LN FT 245907459 477.58 497443
561010515 EXPANSION JOINT-TYPE III 2 107.10 LN FT 73312.50 684452 715.87
561010620 ELASTOMERIC BEARING DEV 5 20,00 EACH 15455.00 772.75 794465
561010640 ELASTOMERIC BEARING DEV-TFE 7 135,00 EACH 100620400 745433 731.20
561020435 CLEAN AND COAT EXIT STR. STEEL 1 1.00 L SUM 16000400 16000.00 19833,33
606011080 TEMPORARY CONCRETE MEDIAN RAIL 1 1000,00 LN FT 6800400 6480 8445
606011081 TEMPORARY CONCRETE MEDIAN RAIL 1 1000,00 LN FT 30000.00 30400 20415
606011090 MEDIAN RAIL-CONC/PRECAST 1 860,00 LN FT 37840400 44.00 3C.98
606011140 RESET CONC MEDIAN RAIL 1 20920.00 LN FT 41840.00 2.00 2.03
606011516 INSTALL IMPACT ATTENUATOR 2 31.00 EACH 20340400 656412 1556477
612010032 PAINT BRIDGE RAIL 1 243,00 LN FT 2430.00 10.00 8483
A2 556010010 STRUCTURAL STEEL 1 1.00 L SUM 43400.00 43400.00 46133.33
A2 561010445 JOINT SEALS-NEOPRENE 1 577.00 LN FT 25388.00 44400 46433
19,441,760.44

145,298,431439





